



ADDENDUM NO. 1 RETURN WITH BID

March 5, 2019

TO THE CONTRACT DOCUMENT SPECIAL PROVISIONS FOR
BID #616 2019 SEALCOAT
FOR THE CITY OF DANVILLE, ILLINOIS

PREPARED BY: CITY OF DANVILLE

Note: This Addendum is hereby declared a part of the Contract Documents for the project designated above and in case of conflict, the following Addendum shall govern. Bidders shall state in their Bid Form that this Addendum has been received and is reflected in the Bid submitted.

CONTRACT SPECIFICATIONS

1. Revise the Special Provision for PAVEMENT MARKING REMOVAL (WATER BLASTING) as follows:

PAVEMENT MARKING REMOVAL (WATER BLASTING)

Date Prepared: February 12, 2019

By: City of Danville

Description: This work shall consist of removing the existing pavement markings using Water Blasting, ~~no grinding will be allowed.~~ or grinding.

Method of Measurement. This work will be measured per Article 783.03 of the Standard Specifications for Road and Bridge construction.

Basis of Payment. This work will be paid for at the contract unit price per square foot(square meter) for Pavement Marking Removal (~~Water Blasting~~).

2. Add a Special Provision for PAVEMENT MARKINGS as follows:

PAVEMENT MARKINGS

Pavement markings shall be according to Section 780 of the Standard Specifications. Materials shall be chosen by the Contractor from those allowed in Article 780.2.

3. Modify the Special Provision for TRAFFIC CONTROL AND PROTECTION by adding the following:

During PCC PARTIAL DEPTH PATCHING HMA work the Contractor may close segments of roadways as follows:

- i. Roadways less than 36 feet in width: Closed to traffic between side roads.
- ii. Roadways 36 feet or more in width: Closed to one lane of traffic controlled by flaggers or temporary traffic signals.

4. Replace the project Schedule of Quantities with the attached dated March 5, 2019.

ADDENDUM NO. 1 ACKNOWLEDGEMENT

_____ Company acknowledged receipt of above addenda:

Acknowledged by: _____

Title: _____

Date: _____

RETURN WITH BID

SCHEDULE OF PRICES MARCH 5, 2019

RETURN WITH BID

Item No.	Items	Unit	Quantity	Unit Price	Total
1	POLYMERIZED BITUMINOUS MATERIALS (COVER & SEAL COATS)	TON	468		
2	SEAL COAT AGGREGATE (CM-16) CRUSHED STONE.	TON	1742		
3	SEAL COAT AGGREGATE (FM-6) CRUSHED STEEL SLAG	TON	1938		
4	PARTIAL DEPTH REMOVAL	SQ YD	2042		
5	PARTIAL DEPTH PATCHING	TON	229		
6	PAVEMENT MARKING LETTERS & SYM	SQ FT	1527		
7	PAVEMENT MARKING LINE 4	FOOT	44554		
8	PAVEMENT MARKING LINE 6	FOOT	4557		
9	PAVEMENT MARKING LINE 8	FOOT	1410		
10	PAVEMENT MARKING LINE 12	FOOT	681		
11	PAVEMENT MARKING LINE 24	FOOT	591		
12	PAVEMENT MARKING REMOVAL	SQ FT	13412		
13	TEMPORARY PAVEMENT MARKING LINE 4 INCH	FOOT	2223		
14	TEMPORARY PAVEMENT MARKING LINE 24	FOOT	565		
15	TEMPORARY PAVEMENT MARKING REMOVAL	SQ FT	1914		
16	TRAFFIC CONTROL & PROTECTION	L SUM	1		
Carried forward from page					
Bidder's Proposal for making Entire Improvements					